EXHIBIT A - REGIONAL DESIGN GUIDELINES

HRSD and the Hampton Roads Localities agree to develop a Regional Wet Weather
Management Plan that will define improvements in the Localities’ and HRSD’s systems
necessary to manage peak wet weather flows. The design capacity and system performance data
required to develop the Wet Weather Management Plan (flow monitoring, SCADA data, system
mapping, calibrated hydraulic models, etc.) will be developed through fulfillment of the consent
order requirements in accordance with mutually agreed upon regional standards. The Regional
Wet Weather Management Plan will analyze system performance for existing and future peak
flows under a range of hydrologic conditions, define improvements necessary to achieve
mutually acceptable level of service and establish an implementation schedule for constructing
those improvements. It is anticipated that completing the improvements is a long-term endeavor.

In the interim, as part of the consent order obligations, HRSD and the Localities will be
conducting sewer system evaluations in their individual systems to identify and characterize
sources of infiltration and inflow (I/I). This inspection work will be information based utilizing
system performance data to focus on those areas that contribute the most extraneous flow. The
results of the inspection program will be used to develop and implement prioritized rehabilitation
plans focused on reducing peak flows. Corrective actions will include short term, high gain
activities (i.e., removal of areas drains, installing manhole inserts and clean out caps, minor point
repairs), where appropriate, to reduce inflow. Other more substantial rehabilitation efforts (such

as pipe replacement or lining) will be implemented in accordance with a schedule to be
determined as an output of the consent order.

Until the Regional Wet Weather Management Plan is complete, design of any new or enhanced
major sewer infrastructure (i.e., regional pump stations, major interceptors, etc.) must anticipate
the future performance standards that will result from the outputs of the consent order. HRSD
agrees to revisit its design standard for interceptors that may be designed and constructed prior to
the Regional Wet Weather Management Plan.

The regional design standards will be based on the following assumptions:

® Peak hourly residential wastewater flow of 250 gallons per capita per day at an assumed
3.1 persons per household, or 775 gallons per residential unit per day; plus

® Peak hourly commercial/industrial wastewater flow will be based on actual flow if
available or 3 times the average projected water consumption if not available

® ‘The relationship of peak water consumption and peak wastewater is assumed to be: 3 X
water consumption = 2.5 X wastewater flow

HRSD, the Hampton Roads Localities and DEQ agree to adopt these standards for design.
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EXHIBIT B - REGIONAL SANITARY SEWER SYSTEM OPERATING GUIDELINES

1. Introduction

a.

HRSD interceptor systems, HRSD treatment plants, and locality wastewater systems are
interdependent and must be designed and operated as a system using similar design and
operating guidelines to provide efficient cost effective and reliable service. This
document details the operating guidelines for the Regional Sanitary Sewer System.

These operating guidelines are intended to be practical, prudent and based on the
needs of all components of the Regional Sanitary Sewer System.

These Operating Guidelines are in accordance with the Sewage Collection and
Treatment (SCAT) Regulations established by the Department of Environmental
Quality.

A cooperative and coordinated effort among HRSD and the Localities involving the
sharing of information and collective decision making on matters that extend beyond
the respective individual systems will help ensure the Regional Sanitary Sewer System
-will provide the needed wastewater services cost effectively and that water quality is
protected.

Operating Flow

Facilities designed and constructed in accordance with the Regional Design Guidelines
are not intended to be used for the transport of high levels of I/1.

The difference between the operating flow (3 times water consumption) and the design
flow is capacity intended for growth and buffer. This buffer will enable portions of the
HRSD system to accommodate some level of I/I without having overflows while the
responsible locality is working to decrease the amount of I/I. This buffer will also
allow time for HRSD to construct additional capacity if needed.

When actual measured peak hourly flows at HRSD Master Meter sites exceed Operating
Flow during a 10-year peak flow recurrence event, HRSD will evaluate its sanitary
sewer capacity based on the Regional Design Guidelines. When actual measured peak
hourly flows at HRSD Master Meter sites or at locality meter sites exceed the Regional
Design Guidelines for hydraulic capacity, HRSD along with the affected localities will
evaluate their systems. In both cases, HRSD and the affected localities will jointly
determine the appropriate course of action.

3. Operating Pressure

a.

The HRSD pressure policy is one criterion for the design and operation of regional
sanitary sewer system facilities. The HRSD pressure policy is based in part on the
operating elevation of the treatment plants. The operating elevation is described in the
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Exhibit B - Regional Sanitary Sewer System Operating Guidelines

Development Plan (Section 5-Interceptor System Policies, Paragraph 5.2-Sizing of
Facilities) as the centerline elevation of a plant influent pressure reducing station suction
line plus ten feet or the maximum design water surface elevation of a treatment plant as
appropriate. (Development Plan 2000, HRSD, 2003.) This elevation plus 65 feet then
determines the maximum energy gradeline for each plant system.

The HRSD pressure policy provides a standard for the maximum pressure conditions to
be expected in the HRSD interceptor systems. The actual operating pressures in the
interceptor systems under most circumstances will be lower than indicated by the HRSD
pressure policy due to low flow conditions, lack of future planned growth, diurnal flow
variations, operation of other pump stations along common force mains, and/or
operation of pressure reducing stations. However, operating pressures may increase to
the level indicated by the HRSD pressure policy due to peak flow conditions, growth,
flow diversions, and/or changes in operation of intermediate pressure reducing stations.-

The HRSD operating pressure may present design and operating challenges for localities
due to the varying pressure conditions between low flow and peak flow conditions.
HRSD will operate its Pressure Reducing Stations (PRSs) in a variable speed mode to
help maintain pressures within as uniform a band as possible. Changes to operations in
the HRSD system shall be coordinated with the affected localities. The Regional
Sanitary Sewer System shall be designed to be easily modified over time as required to
meet changing pressure conditions. :

The HRSD pressure policy is dependant upon proper coordination between the localities
and HRSD operations. Recognizing that additional flows within the Regional Sanitary
Sewer System will increase pressures, pump station modifications should be coordinated
with HRSD and all affected localities.
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MEMORANDUM OF AGREEMENT

This Memoraﬂdum of Agreement (“Agreement”) is entered into and is
effective on thig@B—day of TULE , 2007, by and among the Hampton Roads
Sanitation District (“HRSD"); the cities of Chesapeake, Hampton, Newport News,
Poquoson, Partsmouth, Suffolk, Virginia Beach, and Williamsburg; the Town of
Smithfield; and the counties of Gloucester, Isle of Wight, and York; and the
James City Service Authority (each a “Locality” and collectively, the “Localities”);
and the Hampton Roads Planning District Commission ("HRPDC™).

WHEREAS, HRSD provides wastewater transmission and treatment
services for the Localities.

WHEREAS, the Localities individually own and operate sanitary sewer
collection systems, which collect sewage within their individual jurisdictional
boundaries and deliver it to the HRSD sewer system for treatment.

WHEREAS, although individually owned and Operated, these sewage
collection and ireatment systems are physically interconnected at numerous
locations to form a regional system setving a population of over 1.8 million,

WHEREAS, the cities, counties and towns of the Hampton Roads region
have established the HRPDC pursuant to Section 15.2-4200 of the Code .of
Virginia. Among its responsibilities, the HRPDC is charged with regional planning
and coordination among the Localities. At the request of the Localities, the
HRPDC is facilitating and coordinating discussions among HRSD and the
Localities related to the collection and treatment of sewage.

WHEREAS, due fo pipe breaks, electrical outages, wet weather events,
insufficient capacity in the collection, interceptor and treatment systems, and
other factors, untreated sewage is, on occasion, discharged from various

locations in the HRSD sewer system and the individual sanitary sewer collection
systems of the Localities, '

WHEREAS, for many years, HRSD and the Localities have worked
diligently and spent tens of millions of dollars testing and making repairs and

Localities. Accordingly, HRSD and the Localities have agreed to expand their
efforts to include measures that are designed to address both the regional and
individual sanitary sewer collection system capacity and performance conditions
that continue to cause or contribute to discharges of untreated sewage,



WHEREAS, HRSD and the Localities have agreed to a two-phased
initiative to address these matters. The first phase is principally a data collection,
evaluation and plan development program that consists of both regional and
individual elements. The regional element will require the use of uniform
standards to identify the infrastructure projects needed to provide the collection
system, interceptor system and treatment capacity required to cost-effectively
manage peak wet weather flows throughout the Regional Sanitary Sewer
System. The individual element is designed to identify, characterize, and cost-
effectively address conditions that cause or contribute to discharges of untreated
sewage. This element is also intended to provide for system repairs that require
prompt attention. This first phase will be reflected in a special order by consent to
be issued by the State Water Controi Board (*Board™) to HRSD and, with the
exception of Norfolk, the Localities ("Regicnal Order™).

WHEREAS, the second phase of the initiative will provide for the
implementation of long-term capacity enhancement and sewer rehabifitation
plans, including construction of the regional infrastructure projects and individual
system improvements identified in the first phase.

WHEREAS, the City of Norfolk (*Norfolk”) and HRSD have together
already entered into two successive special orders by consent (“Narfolk/HRSD
Orders”) with the Board. Pursuant to the Norfolk/HRSD Orders, Norfolk has
already completed much of the work associated with the individual element of the
first phase described above and is now implementing its individual capital
improvements and operational measures that are contempiated as part of the
second phase described above. Although Norfolk and HRSD anticipate
completing their respective individual elements of the initiative pursuant to the
Norfolk/HRSD Orders, they will be participating in the regional element of both
the first and second phases of the initiative.

WHEREAS, the City of Hampton (“Hampton”) and HRSD have already
entered into a special order by consent {"HamptonVHRSD Order) with the Board
pursuant to which Hampton and HRSD have already completed a portion of the
work associated with the individual elements of the first phase described above.
Hampton and HRSD anticipate that their respective uncompleted individual
elements called for under the Hampton/HRSD Order will be merged into the
Regional Order, that the Hampton/HRSD Order will be terminated at the time the
Regional Order is issued, and that any such respective uncompleted individual

WHEREAS, to facilitate a coordinated regional approach to the operation.
and maintenancs of their individual systems and to establish a consistent and
uniform framework for identifying. and implementing regional and individual



system improvements, HRSD and the Localities have developed Regional
Technical Standards, which are attached to this Agreement as Attachment A.

WHEREAS, HRSD and the Localities also understand and agree that the
work and activities required to minimize the potential for discharges of untreated
sewage can be efficiently implemented to achieve the most cost-effective
solutions only through a coordinated effort involving the sharing of information

and a cooperative approach to decision making on matters that extend beyond
their individual systems.

NOW, THEREFORE, in consideration of the mutual covenants and
obligations contained herein, HRSD and the Localities (each a “Utility” and
collectively “the Utilities”) and the HRPDC do hereby agree to enter into this
Agreement for the purpose of defining the roles, responsibilities, and obligations
of the Utilities and HRPDC; establishing procedures for the sharing of data and
information between and among the Utilities providing for compliance with the -
Regional Technical Standards; and establishing procedures to be followed by the
Utilities to request modifications to the Regional Order and the Regional
Technical Standards; and for resolving disputes between and among the Utilities
related to the matters addressed herein. :

A.  DEFINITIONS

“‘Board” means the State Water Control Board, a permanent citizens body

of the Commonwealth of Virginia as described in Virginia Code §§ 62.1-44.7 and
10.1-1184.

_ “Committee” means the HRPDC Directors of Utilities Committee, the
membership of which consists of the utility department directors {or their

designees) for all the Localities and the General Manager of HRSD (or his or her
designee).

“Current Norfolk/ HRSD Order” means the specia! order by consent dated
March 17, 2005 by and among the Board, the City of Norfolk, and HRSD.

‘DEQ” means the Department of Environmental Quality, an agency of the
Commonweaith of Virginia as descried in Virginia Code §10.1-1183.

“EPA” means the United States Environmental Protection ‘Agency.

, *Hampton/HRSD Order” means the special order by consent dated
October 15, 2002 by and among the Board, the City of Hampton, and HRSD.

“NorfollkHRSD  Orders® means the special orders by consent dated

December 17, 2001 and March 17, 2005 by and amang the Board, the City of
Norfolk, and HRSD. ’
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“Party” or “Parties” means one or more signatories to this Agreement.

‘Regional Order” means the special order by consent dated__ 2007
by and among the Board and the Utillties. -

“Regional Sanitary Sewer System” means the collective sanitary sewer
systems owned and operated by the Localities, as well as the HRSD sanitary
sewer system including gravity sewer lines, manholes, pump stations, lift

stations, pressure reducing stations, force mains, wastewater treatment plants,
and all associated appurtenances.

“Regional Technical Standards” means the standards developed and
agreed to by HRSD and the Localities to facilitate a coordinated regional
approach to the operation and maintenance of their individual systems and to
establish a consistent and uniform framework for identifying and implementing
regionat and individual system improvements. The Regional Technical Standards
consist of the following: (1) regional design guidelines, (2) sewer system
evaluation studies (SSES), (3) data collection and flow monitoring, (4) hydraulic
modeling and performance assessment, (5) regional operating guidelines, (6)

sewer system condition assessment, (7) rehabilitation planning, and (8) other
technicai requirements.

B. STATEMENT OF PRINCIPLES
This Agreement is baeed upon the following principles:

1. While the Utilities are individually responsible for operating,

- maintaining, and improving their respective systems, they have a shared

responsibility and mutual interest in ensuring that their individual systems
function effectively and efficiently as an integral part of g targer regional system.

2. A cooperative and coordinated effort among the Utilities invoiving,
among other things, the sharing of data and information, development and
implementation of regional technical standards and collective decision-making on
matters that extend beyond respective individual systems, will help to ensure that
the region's sewage collection and treatment needs are served cost effectively
and that water quality is protected.

3. Each of the Utilities should operate, maintain, expand, ang improve
their individual systems with the objective of providing efficient and cost-effective
service to their respective residents and ratepayers white not adversely affecting
the service provided by or to any other Utility.

4, The cost of identifying and implementing the regional system
enhancements required to improve system performance and thereby reduce the



occurrence of un-permitied discharges should be shared equitably émong the
Utilities and shall be minimized to the degree practicable for the overall lowest
cost to the ratepayers of the region.

5. In the interest of regional cooperation, the Utilities should seek to
resolve their differences though dispute resolution before resorting to
administrative or judicial remedies.

C. ROLES AND RESPONSIBILITIES

In addition to such other obligations as may be established in this Agreement, the
Parties shall have the following roles and responsibilities:

1. HRPDC. The HRPDC will (a) provide, as needed, staffing
coordination support for the Committee related to Committee functions, including
related subcommittees and workgroups, set forth herein, including but not limited
to arranging and conducting periodic meetings of the Committee to review and
discuss status of the work and activities required by the Regional Order and
related issues, (b} serve to coordinate the making and delivery of notices among
the Utilities as set forth herein, and (c) select any mediators needed fo facilitate
dispute resolution under this Agreement, ‘ -

2. HRPDC Directors of Utilities Committee. The Committee will
coordinate and facilitate the multijurisdictional related work and activities
required by the Regional Order and organize subcommittees or work groups as
may be needed to address and resolve issues. The Counties of Southampton
and Surry and the Cities of Franklin and Norfolk are members of the Committee,
but are not parties to the Regional Order or this Agreement. Therefore, they
have no rights or responsibilities under this Agreement. :

3. HRSD. HRSD will maintain active participation in the Committee's
activities pursuant to this Agreement; maintain and make available to the
Committee or the Localities and HRPDC such data, information, or notifications
as they may need 1o fulfill their responsibilites and obligations under the
Regional Order and this Agreement, consult with the Locallties in the preparation
of the plan and schedule for the installation of flow and pressure meters and
rainfall gauges requiresl by subparagraph 1(a) of Appendix A of the Regional
Order; assist the Localities in the performance of their individval SSESs; and
cooperate with the Localities in the development of the Regional Wet Weather
Management Plan required by the Regional Order.

4, Localities. Each Locality will maintain active participation in the
Committee's activities pursuant to this Agreement; maintain and make available
to the Committee, HRSD, other Localities and HRPDC such data, information, or
notifications as they may need to fulfill their responsibilities and obligations under
the Regional Order and this Agreement; consult with HRSD and the other



Localities in the preparation of the plan and schedule for the installation of flow
and pressure meters and rainfall gauges required by subparagraph 1(a) of
Appendix A of the Regional Order; and cooperate with HRSD and the other
Localities in the development of the Regional Wet Weather Management Plan
required by the Regional Order. 1

D. COMPLIANCE WITH REGIONAL TECHNICAL STANDARDS AND
DEVELOPMENT AND IMPLEMENTATION OF REGIONAL WET
WEATHER MANAGEMENT PLAN

Each Utility agrees to:

1. Comply with the Regional Technical Standards, which are attached
as Attachment A (Attachment 1 to the Regional Order) and hereby incorporated
into this Agreament. ‘

2, In cooperation with the other Utilities, jointly develop, and on or
before December 31, 2013 (or such other date as may be approved by the Board
or the DEQ) submit to the DEQ for approval, a final Regional Wet Weather
Management Plan as described in Section D.3 of the Regional Order. In
conjunction therewith, HRSD will perform those tasks Jisted in Paragraphs 1 and
2 of Appendix A of the Regional Order, and each Locality will perform those tasks
listed in paragraphs 4 and 5 of its respective Appendix of the Regional Order.

3. Upon approval of the Regional Wet Weather Management Plan by

the DEQ and ali of the Utiities, comply with the Regional Wet Weather
Management Plan. '

E. PROPOSED MODIFICATIONS TO THE REGIONAL ORDER AND THE
REGIONAL TECHNICAL STANDARDS

1. Proposed Modifications to Section D.3 and D.4 of the Regional

Order.

(a)  Any Utility wishing to modify either Section D.3 or Section
D.4 of the Regional Order will give at least 30 days prior written notice of the
proposed modification to the other Utilities pursuant to the notice procedures of
Section G.6 below before requesting the Board or DEQ to make such -
modification. Such nofice shall describe the proposed modification and the basis
and justification for such modification.

(b)  Within 30 days of receiving notice of the proposed
modification, every other Utility will file, pursuant to the notice procedures of
Section G.6 below, its written response to the notice setting forth either (i) its
consent to the proposed modification or (i) its objection to the proposed
modification and the basis for such objection. Any Utility may receive a 30-day



extension to respond by so notifying the other Utilities in writing prior to the
expiration of the response time period. Failure to respond by filing a written
consent or objection within the prescribed time period as set forth herein shall be
deemed to be consent to the proposed modification.

{c) The Utility proposing the modification may proceed to
request the Board or DEQ to modify the Regional Order as proposed only if all
the Utilities have consented (or be deemed to have consented pursuant {o
Section E.1. (b) above)} to the proposed modification.

(d)  Within 80 days after receiving from HRPDC one or more
notices of objection to the proposed medification, the Utilities will meet as needed
to resolve the objection through informal negofiations. At the request of a
majority of the Utilities, the HRPDC shall employ a mediator to assist in resolving
the dispute. The cost of any such mediator shall be shared equally by those
engaged in the mediation process.

(e}  [f the dispute can not be resalved and the consent of all the
Utilities can not be secured within 120 days of all other Utilities receiving notice of
the objection, the Utility proposing the modification will withdraw the proposal and
provide written notice of such withdrawal pursuant to Section G.8 below;
provided, however, that the 120-day resolution period may be extended upon
consent of all of the WHilities. :

2. Proposed Modifications to Appendices to Regional Order. Any
Utility that is a party to the Regional Order may request the Board or DEQ to
modify its individual obligations in an Appendix to the Regional Order. The Utility
making such a request shall provide every other Utility with a copy of its request
at the time such request is filed with the Board or DEQ, as well as a copy of the
Board's or DEQ's response to said request.

3. Modifications to Regional Technical Standerds. The Regional
Technical Standards may be modified only with the consent of all the Utilities.

-F. REMEDIES AND RESERVATIONS OF RIGHTS

1. If any Utility shall fail to perform or observe any of the material
terms, conditions or provisions of this Agreement applicable to it, and saig failure
is not rectified or cured within 30 days after receipt of written notice thersof from
another Utility, then the defaulting Utilty shall bse deemed in breach of this
Agreement; provided, however, that no Utility shall have a right to issue 3 notice
of default pursuant to this Section F.1, until the dispute resolution procedures set
forth in Section F.2 below have been exhausted. The Parties agres that, in the
event of a material breach of this Agreement, a non-defaulting Utility which is or
would be harmed by the breach may be permitted to seek injunctive relief or
specific performance of the defaulting Utility's obligations without the requirement



to post a bond. The Parties acknowledge that each Utility's performance of its
material obligations is valuable and unique and that, for purposes of allowing the
non-defaulting Utility to seek injunctive relief, the failure of a Utifity to perform its
material obligations hereunder may resutt in imeparable injury to the other
Utilities. Nothing in this Agreement shall be deemed to modify, alter or otherwise
affect such other rights and remedies as may be available to the Utilities under

applicable law or equity, HRPDC shall have no rights to seek enforcement of this
Agreement.

2. If any dispute arises with respect to the alleged failure of any Utility to
perform or observe any of the material terms, conditions or provisions of this
Agreement applicable to it, a Utility may initiate the dispute resolution procedures
of this Section F.2 by providing to the other Utiiities written notice of the existence
and nature of the dispute. Within 30 days of such notice, the parties to the
dispute shall meet and attempt in good faith to resolve the dispute. Upon the
request of any party to the dispute, the parties to the dispute shall participate in
mediation. In the event of mediation, the mediator shall be selected by HRPDC
and the cost of the mediator shall be shared equally by those parties engaged in
the mediation. If the dispute can not be resolved within 60 days after receipt of
written notice of the dispute, then any party to the dispute may elect to end
dispute resolution by providing written notice of such election to the other parties
to the dispute, in which case the dispute resolution procedures shall be deemed
to have been exhausted. The dispute resolution procedures may alsc be
~ deemed exhausted by written agreement of all the parties to the dispute.

3.  Nothing hefein shall be construed as or otherwise constitute a
waiver or release by any Party of any right, power, immunity or standing of that
I?a{ty _that may exist pursuant to applicable law or regulation, including, without

governmental body related to the matters addressed in this Agreement, the
Regional Order, the Current Norfolk/HRSD Order, or the Hampton/HRSD Order.

G.  MISCELLANEOUS

1. Amendments to Agreement.. Amendments o this Agreement must
be in writing and signed by all the Parties. No amendment may be inconsistent
with the provisions of the Regional Order.

2. Entire Agreement. Subject to the requirementé of the Regional
Order, the Current Norfolk/HRSD Orders, and the Hampton/HRSD Order, this

Agreament contains the entire agreement among the Parties with respect to the

subject matter hereof and supersedes all prior agreements, written or oral, with
respect thereto,



3. Severability. If any provision of this Agreement Is found to be
unenforceable, the remainder of this Agreement shall remain in full force and
effect.

4, Authority. The Parties represent that they have the authority to
enter into this Agreement and that the individuals signing this Agreement on their
behalf have the requisite power and authority to bind the Parties to its terms and
conditions. This Agreement shall apply to, and be binding upon the Parties, their
elected officials, officers, agents, employees, successors and assigns.

5. Reservation. Except as expressly provided herein, nothing in this
Agreement shall be construed to limit or otherwise affect the authority, rights, or
responsibilities of the Parties.

6. Notices and Written Cormmunications. Al notices and written

communication pursuant to this Agreement shall be submitted to the following
HRPDC contact by electronic mail, recognized ovemight courier or other hand
delivery, or postage-prepaid U.S. Mail:

Deputy Executive Director, Physical Planning
Hampton Roads Planning District Commission
723 Woodlake Drive

Chesapeake, Virginia 23320

(767) 420-8300

jearlock@hrpdc.org

HRPDC will promptly forward any such notice or written communication to all of
the Committee members on behalf of the Utilities in the same manner as the
notice or written communication was received by HRPDC. Notices shall be
deemed received by the Utilities on the day of actual receipt from the HRPDC
unless such day is not a Business Day, in which case such notice shall be
deemed to have been received on the next Business Day. A Business Day for
purposes of this Section G.8 shall mean any calendar day, ending at 4:30 P.M.,
that is not a Saturday, Sunday or official State or national haliday.

7. Term. This Agreement shall be effective on and shall
continue in effect until terminated by agreement of the Parties. In no event,

however, shall this Agreement be terminated while the Regional Order remains in
effect.

8. Govemning Law. This Agreement shall be governed and 6onstrued
in accordance with the faws of the Commonweatth of Virginia, without regard to
the confiict of iaws and rules thereof.

8. Force Majeure. No Party shall be responsible for its failure to fulfifl
an obligation pursuant to this Agreement to the extent that such failure is due to



acts of God, strikes; war or terrorism; the actions of a third parly; the actions of
another Party; lockouts; or other events not reasonably within the control of the
Party claiming force majeurs. A Party sxperiencing a force majsure event, which
prevents fulfiiment of a material obligation hereunder, shall (i) give the other
Parties prompt written notice describing the particulars of the event; (i) suspend
performance only to the extent and for the duration that is reascnably required by
the force majeure event; (iii) use reasonable efforts to overcome or mitigate the
effects of such occurrence; and (iv) promptly resume performance of the affected
obligation i and when such Party is able to do so. '

10. Counterparts. This Agreement may be executed in any number of
counterparts, each of which shall be deemed to be an original as against any
Party whose signature appears thereon, and all of which shall together constitute
one and the same instrument. This Agreement shall become binding when one
or more counterparts hereof, individually or taken together, shalt bear the

signatures given on behalf of all of the parties reflected hereon as the
signatories. '

11. Not for Benefit of Third Parties. This Agreement and each and
every provision hereof is for the exclusive benefit of the Parties and not for the
benefit of any third party.

12.  Binding Effect. This Agreement shall inure to the benefit of the
Parties and shall, to the extent permitted by law, be binding on the Parties and
their successors and assigns.

IN WITNESS WHEREOF, the Parties have caused this Agreement to be
executed by their duly authorized officials as of the dates next to their respective
signatures as shown below.

[REST OF PAGE INTENTIONALLY LEFT BLANK]
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IN WITNESS THEREOF, the Chief Administrative Officer of the local govemment, the
General Manager of the Hampton Roads Sanitation District and the Executive Director of
the Hampton Roads Planning District Commission hereby execute this Agreement.

HAMPTON ROADS SANITATION DISTRICT

o AN

Date: __Q’/ '4 ! 07

Date: __{p-\\- O™}

Aﬁest:%m@*n&gm'\
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IN WITNESS THEREOF, the Chief Administrative Officer of the local government, the
General Manager of the Hampton Roads Sanitation District and the Executive
Director of the Hampton Roads Planning District Commission hereby execute this

Agreement.

CITY OF CHESAPEAMKE

- A
By: - e

o420 i
Date:; ___ é/%ﬁ?

Attest: A%_M@Wk_,




IN WITNESS THEREOF, the Chief Administrative Officer of the local government, the
General Manager of the Hampton Roads Santtation District and the Executive Director of
the Hampton Roads Planning District Commission hereby execute this Agreement.

CITY OF HAMPTON

By: Qdne = 7
e r = Vi

Date: Gl (_.l()"]

Date: ___{» /R G/0T

m//”V’\@)l\

"Tlefk of Codheil
Approved as to Legal Sufficiency:

~ Chief é% City Attorney g":_:__—\




IN WITNESS THEREOF, the Chief Administrative Officer of the local govermmment, the
General Manager of the Hampton Roads Sanitation District and the Executive Director of
the Hampton Roads Planning District Commission hereby execute this Agreement.,

CITY OF NEWPORT NEWS

Bw@%@h&
City Maddger

Date; June 25, 2007

Attest: 7?7% . fz_i- ﬁm%
ty Cler




IN WITNESS THEREOF, the Chief Administrative Officer of the local government, the
General Manager of the Hampton Roads Sanitation District and the Executive Director of
- the Hampton Roads Planning District Commission hereby execute this Agreement.

CITY OF POQUOSON

oy (Bt P

v

Date: June 15, 2007

Date: June 15, 2007

Attest
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IN WITNESS THEREOF, the Chief Administrative O
General Manager of the Hampton Roads Sanitation D
the Hampton Roads Planning District Commission he

fficer of the local govemment, the
istrict and the Executive Director of
reby execute this Agreement.

CiTY OF PORTSMOUTH

By:

@, .

Date: b-1¥-07

Date: g-1¢- 07

Attest: /S‘(a@«.{/a, W P



IN WITNESS THEREOF, the Chief Administrative Officer of the local government, the
General Manager of the Hampton Roads Sanitation District and the Executive Director of
the Hampton Roads Planning District Commission hereby execute this Agreement.

CiTY OF SUFFOLK

By /aymy

James G. Vacaiis, City Manager
vate: __4/27/07
Date: 4-7' Lo0F

Aftest:
Erikd S Dawley, Clty Clerk




IN WITNESS THEREOF, the Chief Administrative Officer of the local government, the
General Manager of the Hampton Roads Sanitation District and the Executive Director of
the Hampton Roads Planning District Commission hereby execute this Agreement.

CITY OF VIRGINIA BEACH

SN ] SN
O

‘Date: A.)M-.g a3 007

Date: _Z%LA_L
Aﬂest@aﬂﬁf_‘m_mu

Approved as to Content:

Approved at Legal Sufficiency:

City Attorney's Office W

COMMONWEALTH OF VIRGINIA
CITY OF VIRGINIA BEACH, to wit:

The foregoing instrument was acknowledged before me this 28t day of

June, 2007, by James K Spore, City Manager, and Ruth Hodges Fraser, MMC,
City Clerk, on behalf of the City of Virgigia Beach.

jull
70t Bﬁﬁc//

My Commission Expires: August 31, 2008
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IN WITNESS THEREOF, the Chief Administrative Officer of the local govermment, the
General Manager of the Hampton Roads Sanitation District and the Executive Director of
the Hampton Roads Planning District Commission hereby execute this Agreement.

CITY OF WILLIAMSBURG

/ ackson C. TuttTe

Date: June 15, 2007

Date: %LM__

Atftest:

By:




IN WITNESS THEREOF, the Chief Administrative Officer of the local government, the
General Manager of the Hampton Roads Sanitation District and the Executive Director of
the Hampton Roads Planning District Commission hereby execute this Agreement.

TOWN OF SMITHFIELD
By: m

vae__ & /5/20057

| s]a007

Date:

Attest:




IN WITNESS THEREOF, the Chief Administrative Officer of the local government, the
General Manager of the Hampton Roads Sanitation District and the Executive Director of
the Hampton Roads Planning District Commission hereby execute this Agreement.

GLOUCESTER COUNTY

By:_ZAl— ?/\
o’

Date: é//?/.:: 2




IN WITNESS THEREQF, the Chief Administrative Officer of the local government,
the Executive Director of the Hampton Roads Planning District Commission and the
General Manager of the Hampton Roads Sanitation District hereby execute this

Agreement.
ISLE OF WIGHT,COUNTY
BY' LA \ !.L&
.~ W.Douglas --s..- , County Adefitngtrator
Attest:
Carey lItﬂlllé'tls Storm, Clerk
Approved as to form:

ah BTy

A. Paul Burton, Intcum County Attorney
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IN WITNESS THEREOF, the Chief Administrative Officer of the local govemment, the
General Manager of the Hampton Roads Sanitation District and the Executive Director of
tne Hampton Roads Planning District Commission hereby executs this Agreement,

YORK COUNTY

Date: é -{(& '09'

NCN #(77b61§

Date: b - (E-02

Atfte



